
 

 

February 1, 2023 

 

 
 

Subject: Request for Proposals (RFP): Construction Management Services for 

the CHAIN OF LAKES (COL) PFAS TREATMENT FACILITY PROJECT 

 

Dear Consultant: 

 

We are pleased to extend an invitation to your firm to submit a proposal for construction 

management services for the COL PFAS Treatment Facility Project. The enclosed Request 

for Proposal includes the anticipated scope of work. 

 

The proposals will be ranked by a selection panel according to score based on pre-

established review criteria.  Firms may be invited for an oral interview, if needed. 

 

Thank you for your interest and participation in this process.  Please contact myself or 

Elliott Levitsky with questions on the RFP at bwoods@zone7water.com or 

elevitsky@zone7water.com, respectively.  Responses from Zone 7 will be communicated 

via e-mail to all recipients of this RFP and posted at 

https://www.zone7water.com/business/construction-business-opportunities. 

 

Sincerely, 

 

Brandon Woods, P.E. 

Project Manager 

 

Enclosures 

 

cc: Jarnail Chahal, Engineering Manager, Zone 7 

Mona Olmsted, Acting Principal Engineer, Zone 7

mailto:bwoods@zone7water.com
mailto:molmsted@zone7water.com
https://www.zone7water.com/business/construction-business-opportunities


 

 

PRELIMINARY LIST OF CONSULTANTS TO BE SENT THIS RFP 

(Note: RFP will also be available at www.zone7water.com) 

 

Dave Buscheck 
California Engineering & Geology 
785 Ygnacio Valley Road 
Walnut Creek, CA  94596 
(925) 433-5014 
DBuscheck@caleng.com 

Ken Wilkins 
Carollo Engineers, Inc. 
2700 Ygnacio Valley Road, Suite 300 
Walnut Creek, CA  94598 
(925) 932-1710 
kwilkins@carollo.com  

Robert T. Okamura 
Harris & Associates 
1401 Willow Pass Road, Suite 500 
Concord, CA  94520 
(925) 827-4900 
concord@weareharris.com  

Holly L.L. Kennedy 
HDR, Inc. 
2121 N. California Boulevard, Suite 475 
Walnut Creek, CA  94596 
(925) 974-2617 
Holly.Kennedy@hdrinc.com  

Mehdi Arbabian 
Jacobs 
155 Grand Avenue, Suites 800, 902, 905 
Oakland, CA  94612 
(510) 251-2426 
Mehdi.arbabian@jacobs.com 

Melanie Tan 
Kennedy/Jenks Consultants 
275 Battery Street, Suite 550 
San Francisco, CA  94111 
(415) 243-2466 
MelanieTan@kennedyjenks.com 

Neal Colwell 
KSN Inc. 
1550 Harbor Boulevard, Suite 212 
West Sacramento, CA  95691 
(916) 403-5900 
ncolwell@ksninc.com 

Brian Wiedmann 
Mott MacDonald 
2077 Gateway Place, Suite 550 
San Jose, CA 95110 
(408) 510-4832 
brian.wiedmann@mottmac.com 

Chris Davenport 
Psomas 
1660 Olympic Boulevard, Suite 300 
Walnut Creek, CA  94596 
(925) 766-1127 
Chris.davenport@psomas.com 

Michael Jaeger 
Tanner Pacific, Inc. 
751 Laurel Street, Suite 609 
San Carlos, CA  94070 
(650) 585-4484 
mjaeger@tannerpacific.com 

Vivian Housen 
V. W. Housen & Associates 
1777 N. California Boulevard, Suite 330 
Walnut Creek, CA  94596 
(925) 553-3142 
vhousen@housenassociates.com 

Matt Scoble 
David Jaworski 
Consolidated CM 
180 Grand Ave., Suite 1520 
Oakland, CA 94612 
mscoble@consolidatedcm.com 
djaworski@consolidatedcm.com 

Jaime Burrola 
James Bowley 
MWH Constructors 
2121 N. California Blvd, Ste 600 
Walnut Creek, CA 94596 
(925) 627-4500 
Jaime.burrola@mwhglobal.com 

 

http://www.zone7water.com/
mailto:mscoble@consolidatedcm.com
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James.W.Bowley@mwhglobal.com 
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Construction Management Services 
 

COL PFAS Treatment Facility Project 
 

Request for Proposal (RFP) 
 
 
INTRODUCTION 
 
Zone 7 is one of ten active zones of the Alameda County Flood Control and Water 
Conservation District, which is a special district established by State legislature in 1949.  
Zone 7 was established by popular vote of the residents of the Livermore-Amador Valley 
in 1957 under an amendment to the District Act. 
 
Today, Zone 7 owns about 40 miles of flood control channels and provides water to over 
260,000 customers within a service area of approximately 425 square miles in eastern 
Alameda and Contra Costa Counties. 
 
As the major water supply and flood control agency in eastern Alameda County, Zone 7 
has an ongoing commitment to planning for existing and future needs, implementing 
needed projects, maintaining a reliable water delivery and flood control system, and 
delivering the highest standard of water quality. 
 
This Request for Proposal is for the COL PFAS Treatment Facility Project, located at 2655 
El Charro Rd., Pleasanton, CA 94588, shown in the attached area map (see Attachment 
1). 
 
The project is being constructed under a traditional design-bid-build method.  Design of 
the facility is complete and the construction project is currently advertised for public bid.  
Carollo Engineers is the design firm for this project.  The estimated construction cost for 
the COL PFAS Treatment Facility is approximately $26,000,000. Construction is 
anticipated to take approximately 16 months. Project specifications and design plans for 
the COL PFAS Treatment Facility Project are posted online on Zone 7’s website, 
https://www.zone7water.com/business/construction-business-opportunities. Zone 7 
expects all proposing firms to download and thoroughly review the bid documents prior 
to submitting a proposal. 
 
Since Zone 7 does not have a designated construction management section, it seeks 
proposals from qualified firms to provide third-party construction management services 
as described in the Preliminary Scope of Work.  In addition to typical construction 
management, the services will also include specialty services such as materials testing 
and labor compliance monitoring as a potentially grant funded project.  Other services to 
be performed by Zone 7 and other consultants include preparation of the CEQA 
documentation, SCADA programming/system integration, and CMMS integration. 
 

https://www.zone7water.com/business/construction-business-opportunities
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I.  INSTRUCTIONS TO PROPOSERS 
 
A.  Examination of Proposal Documents 
 
By submitting a Proposal, the Proposer represents that it has thoroughly examined and 
become familiar with the work required under this RFP, and that it is capable of 
performing timely and quality work to the level of Zone 7’s expectations and achievement 
of its objectives.  Furthermore, Proposer agrees with and ensures compliance, if selected, 
with the terms and conditions of the attached sample Professional Services Agreement 
(Attachment 2).   
 
B.  Addenda/Clarifications 
 
No site walks will be held.  Questions or comments regarding this RFP must be e-mailed 
to Brandon Woods at bwoods@zone7water.com, or Elliott Levitsky at 
elevitsky@zone7water.com, by 2:00 p.m. PST on Thursday, February 16, 2023.  
Responses from Zone 7 will be communicated via e-mail to all recipients of this RFP and 
posted at https://www.zone7water.com/business/construction-business-opportunities. 
  
C.  Submission of Proposals 
 
All proposals are to be submitted electronically to Brandon Woods, Project Manager, 
Zone 7 Water Agency, no later than 2:00 p.m. PST via email on Thursday, February 
23, 2023.  Proposals shall be sent to bwoods@zone7water.com.  Proposals received 
after this time will not be accepted and cannot be considered. 
 
Submit electronic proposals to: 
  
 Subject Line: [CONSULTANT NAME] – RFP for Construction Management for COL 

PFAS Treatment Facility Project 
 To: Brandon Woods, Project Manager, bwoods@zone7water.com  
 
Late responses will not be accepted.  RFP responses will be received only at the email 
address listed above and must be received by 2:00 p.m. Pacific Standard Time on 
February 23, 2023.  Any RFP response received after that time or date, or at a place other 
than the stated email address cannot be considered.  The Agency’s email receipt shall be 
considered the official timepiece for purpose of establishing the actual receipt of 
proposals. 
 
Interview(s) of selected finalists, if held, would tentatively be scheduled for Thursday, 
March 9, 2023. 
 
Zone 7 believes that the public interest is served by securing the best quality work at the 
lowest price. Accordingly, we request information about your company’s qualifications, 
past experience and other similar items.  Under California law, if requested to provide a 
copy of your proposal to a third party, we will do so in order to comply with the California 

mailto:bwoods@zone7water.com
mailto:molmsted@zone7water.com
https://www.zone7water.com/business/construction-business-opportunities
mailto:bwoods@zone7water.com
mailto:bwoods@zone7water.com
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Public Records Act.  If you believe that any information that you will be providing to Zone 
7 is confidential or is subject to protection as a trade secret, please clearly mark that 
information as confidential in your submittal.  You may highlight the confidential 
information in yellow or otherwise mark it so that Zone 7 personnel clearly know that it 
is confidential or trade secret information.  Zone 7 will do its best not to disclose 
confidential or trade secret information that is clearly marked as such, but you should 
know that you bear the risk of marking the confidential/trade secret information 
sufficiently clearly so as to allow Zone 7 personnel to redact that information prior to 
providing it to a requestor.  Zone 7 assumes no responsibility for any failure on your part 
to mark the information sufficiently clearly so as to allow our staff to redact the 
information at the appropriate time.  Prior to disclosing your proposal to a requestor, 
Zone 7 will provide you with reasonable notice of the request and a reasonable 
opportunity to seek a protective order from a court of competent jurisdiction.  Zone 7 will 
not contest your request for a protective order but will also not contest a request for your 
response to the request for proposals.  Zone 7 will comply with any order regarding 
disclosure from a court of competent jurisdiction. 
     
D.  Proposal Documents Inclusion 
 
The Proposal Documents may be deemed a part of the contract resulting from this RFP, 
if awarded. 
 
E.  Withdrawal of Proposals 
 
A Proposer may withdraw its proposal at any time before the expiration of the time for 
submission of proposals as provided in this RFP by delivering to Zone 7 Water Agency, 
attention Brandon Woods, 100 North Canyons Parkway, Livermore, CA 94551, a written 
request for withdrawal signed by, or on behalf of, the Proposer.  The time of delivery 
shall be the time such request is received in hand by Zone 7. The Proposer assumes the 
risk of mis-delivery. 
 
F.  Rights of Zone 7 
 
This RFP does not commit Zone 7 to enter into a contract, nor does it obligate Zone 7 to 
pay for any costs incurred by the Proposer in preparation and submission of proposals or 
in anticipation of a contract. 
 
Zone 7 may investigate the qualifications of any Proposer under consideration, require 
confirmation of information furnished by the Proposer, and require additional evidence of 
qualifications to perform the services described in this RFP. 
 
Zone 7 reserves the right to: 
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1.  Reject any or all proposals. 
2.  Issue subsequent Requests for Proposal. 
3.  Postpone opening of the proposals for its own convenience. 
4.  Remedy technical errors in the Request for Proposal process. 
5.  Approve or disapprove the use of particular subcontractors. 
6.  Negotiate with any, all, or none of the Proposers. 
7.  Solicit best and final offers from all or some of the Proposers. 
8.  Award a contract to one or more Proposers. 
9.  Accept other than the lowest rates. 
10. Waive informalities and irregularities in proposals. 

 
G.  Contract Type 
 
The resulting contract will be a Professional Services Agreement with Zone 7 to provide 
construction management services for the COL PFAS Treatment Facility Project, and 
would be expected to last for a term of approximately 16 months.  The contract will begin 
the date it is signed by the Zone 7 General Manager and will end with completion of the 
project. 
 
II.  PROPOSER’S MINIMUM QUALIFICATIONS 
 

1.   The Proposer shall be able to meet all the insurance requirements as listed 
in the attached “Insurance Requirements for Professional Services 
Contracts.”  The selected Consultant shall have his/her insurance carrier(s) 
submit the necessary Certificate(s) of Insurance, which shall be made a part 
of the contract with Zone 7. 

 
2. The Proposer’s team shall include an individual who has specialty 

knowledge and experience in review of labor compliance documents for 
grant funded projects. 

 
3. The Proposer shall comply with all applicable federal, state, and local 

regulations concerning equal employment opportunity requirements. 
 

4. The Proposer shall possess knowledge and extensive experience in 
construction management of water supply or treatment facilities, preferably 
with experience in Ion Exchange (IX) or pressure vessel treatment systems. 
Proposer shall also possess knowledge of regulations and ordinances 
regarding construction management, and shall be familiar with local 
conditions relating to these services in Alameda County.  The Proposer’s 
firm shall have provided construction management services for a minimum 
of three (3) relevant water supply or treatment facility construction projects 
of similar size and complexity within the last ten years, and the proposed 
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project manager shall have completed a minimum of two (2) relevant water 
supply or treatment facility construction projects of similar size and 
complexity within the last ten years. 

 
III. PRELIMINARY SCOPE OF WORK 
 
Project Description 
 
In accordance with Zone 7’s Capital Improvement Program (CIP), various upgrades 
including a new PFAS treatment facility are being constructed at the COL wellfield.  As 
public entities generally use design-bid-build construction contracts, a Construction 
Manager with this type of experience is desired.  Work includes, but is not limited to, the 
following: 
 

1. Construction of a new PFAS treatment facility that includes steel pressure vessels, 
IX media, cartridge filter assemblies, concrete structural pad and vessel system 
piping. 

2. Installation of numerous CIDH concrete foundation piles ranging in depth from 40 
to 80 feet. 

3. Installation of new electrical facilities. 
4. General treatment site improvements (i.e., storm drain, asphaltic concrete, etc.). 
5. Associated new piping and modifications to existing site piping. 

 
The consultant’s services shall include but not be limited to:
 
A. Construction Services 

 
1. Project & Contract Administration:   

o Coordinate weekly progress meetings between District, Contractor, CM and 
Design Engineer, prepare and distribute agenda and meeting minutes.   

o Evaluate the project schedule for actual vs. planned progress, document all 
scheduling discrepancies and deviations.   

o Communicate effectively and coordinate as needed with Contractor, District 
representative and Operations and Design Engineer. 

o Preparation and submittal of monthly progress reports along with monthly 
payment invoice.  Monthly progress reports should include an overview of 
work accomplished for the month along with photos, work to be 
accomplished the following month, an updated schedule of work and 
explanations for deviations from the initial schedule and an explanation of 
any upcoming risks/problem areas and what corrective action should be 
taken as mitigation. 

o Review of Contractor’s conduct for compliance with contract documents, 
District requirements, state laws, etc. 
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o Review Contractor submittals for general compliance with contract 
documents/District requirements and coordinate Zone 7’s and design 
engineer’s review. Log all Submittals and their associated responses. 

o Review Contractor Request for Information (RFI) and provide pertinent 
information from contract documents to the Contractor or coordinate with 
District for resolution if applicable.  Log all RFI’s and their associated 
response. 

o Review Contractor monthly invoices and recommend to District acceptability 
of payment requests. 

o Relay to Contractor acceptability or deficiencies in work and what mitigating 
efforts are required for contract compliance. 

o Provide information to Contractor for their creation of detailed and feasible 
system outage requests. Review all shutdown requests and contingency 
plans for feasibility and reliability. 

o Coordinate all system outage requests and general construction activity 
with Contractor and District representative to ensure adequate operations 
of District facilities. 

o Maintain project documents for incorporation into District project files. 
 

2. Construction Observation/Inspection: 
o Inspect/observe Contractor’s work on a daily basis for compliance with the 

contract documents and District requirements. 
o Maintain daily inspection reports of contract work including photos of work, 

descriptions of activities, corrective actions to be taken by Contractor if work 
is out of compliance, persons and equipment on site and work to be 
completed the following day(s). Submit to District all inspection reports on 
a weekly basis. 

o Review of materials/equipment delivered to site for compliance with 
applicable submittals and contract documents. 

o Provide all material testing and specialty inspections required in the contract 
documents stipulated to be furnished by the District. 

o Review of Contractor’s compliance with regulatory permits, storm water 
regulations and permits (SWPPP or stormwater quality protection plan), 
environmental documents and mitigation measures. 

o Review of Contractor’s compliance with health and safety standards and 
regulations, along with reporting of non-compliance. 

o Monitoring of record documents on a monthly basis to ensure they are being 
maintained/completed by the Contractor.   

 
3. Grant Funding & Labor Compliance Coordination: 

o Prepare and coordinate necessary documentation for acceptance and/or 
reimbursement of grant funds. Documentation may include progress 
reports, contractor progress payments and other documentation deemed 
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necessary for compliance with Grant Funding requirements. 
o Ensure contractor compliance with Grant Funding requirements and/or 

regulations.  
o Review of certified payroll reports to ensure compliance with Grant Funding 

requirements, State laws, regulations, etc. 
 

4. Change Order Management:  
o Coordinate, review, and evaluate potential change orders, cost 

estimates/quotations and effect on project schedule. 
o Coordinate, review, evaluate and recommend course of action for contract 

change order requests and submittals. 
o Inspection and evaluation of site conditions that are perceived to be 

different than shown in contract documents or that were anticipated in 
Contractor’s bid. 

o Review and gathering of information (submittals, inspection reports, 
contract documents, etc.) in support of District’s position on change order 
requests. 

o Coordinate and obtain District’s written approval prior to issuance of change 
order or extra work. 

o Review, gather and evaluate information for resolution of potential claims 
or disputes.  

 
5. System Startup, Integration, Commissioning & Training: 

o Coordinate system integration work (instrumentation, PLC, SCADA, etc.) 
with Contractor, Design Engineer, District Integrator, and District 
representative. 

o Coordinate training requirements and activities and provide oversight of 
testing, training, and startup.  Contractor to provide startup and training 
leader. 

o Review of Contractor’s startup, testing and training plan. 
o Review of Design Engineer’s standard operating procedures (SOPs) for 

newly constructed facilities. 
o Develop a startup schedule and coordinate all startup and training activities 

with Contractor and District. 
o Implement procedures and coordinate activities for the orderly and timely 

completion, acceptance, and transfer of all newly constructed facilities. 
 

B. Project Closeout and Acceptance Services 
 

1. Substantial and Final Completion Services: 
o Site inspection(s) to determine if facilities are complete and in compliance 

with contract documents. 
o Formulation of corrective item work lists (punch lists) and inspection of 
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corrective actions performed. 
o Preparation of substantial completion certificate once corrective actions are 

completed and project is in compliance with contract documents to the 
satisfaction of the District and the Construction Manager. 

o Verification of all O&M Manual submittals as required by the contract 
documents. 

o Coordination of final submittal of organized and complete record drawings 
in accordance with contract documents. 

o Verification that Contractor has made all payments and that all required 
releases including warranty release, lien release(s) and release of claims 
have been submitted by Contractor. 

o Prepare and submit a final construction report outlining all work complete, 
budget spent and time of construction.   

 
IV. EVALUATION AND SELECTION 
 
A.  Evaluation Criteria: The following criteria will be used to evaluate written proposals 
that are submitted.  Quality and experience (item 2 below) will be weighted most heavily.  
All others will be weighted approximately the same. 
 
1. General response to the RFP: Approach and understanding of Zone 7 goals.   
 
2. Quality and experience: Technical experience in performing work of closely similar 

nature; qualifications of key staff; key staff’s level of involvement in performing 
related work; adequacy of labor commitment; concurrence in the restrictions on 
changes in key staff; experience working with water supply, flood control or other 
public agencies; record of completing work on schedule; experiencing in resolving 
contractor claims/issues; understanding of the importance of project 
documentation and organization; strength and stability of the firm; technical 
experience and strength and stability of proposed subconsultants.  
 

3. Project documentation and organization efficiency and effectiveness. 
 
4. Comments/suggestions on scope of work and RFP package.   
 
5. Demonstrated understanding of the project requirements, potential problem areas 

and project approach.   
 
6. Assessments by client references. 
 
B.  Evaluation Procedure 
 
A Review Board will review the qualifications submitted, establish a list of finalists based 
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on pre-established review criteria, interview the finalist firms if necessary, and select the 
successful Proposer based on demonstrated competence and meeting necessary 
qualifications.  The names of the Review Board members and the individual or composite 
rating and/or evaluation forms prepared by Board members will not be revealed.  
Negotiations of the contracts, the detailed scope of work, and the fee are not within the 
scope of the Review Board. 
 
C.  Award 
 
When the Review Board has completed its review, Proposers will be advised of the 
number one selection.  A contract(s) will then be negotiated with the selected firm(s) for 
the extent of services to be rendered and for the method of compensation. 
 
V. PROPOSAL FORMAT AND CONTENT 
 
A.  Format 
 
Please submit electronic copies of your proposal, which shall be organized and prepared 
under the following format: 
 
1. The project team including the organization chart and manpower commitment of 

the team during the course of the project.   
 
2. A record of experience and qualifications of the project team members.  Zone 7 is 

interested in the experience of the project team members themselves in addition 
to the firm.  Provide relevant examples of the project staff experience as it relates 
to the scope of work, local experience and water supply, water treatment facilities, 
and filtration treatment installation projects. 

 
3. Any additional services recommended by your firm that were not outlined in the 

Preliminary Scope of Services. 
 
4. Cost/pricing Information:  This section should include the complete cost for 

providing all Construction Management services you are proposing.  It must show 
proposed staff and corresponding hourly rates for performing the services 
discussed in the scope of work.   

 
B.  Content 
 
1. Summary and Overview - Use this section to summarize your approach to the 

topics identified in the Preliminary Scope of Work, the strengths of your project 
team, and why your firm should be selected.   
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2. Team Personnel and Qualifications – Include a team organization chart and 
commitment (hours/%) of the team during the course of the project.  Identify the 
key project personnel and their roles associated with the tasks listed in the 
Preliminary Scope of Work.  Include a summary of their qualifications, expertise, 
certifications, and project experience as it relates to the Preliminary Scope of Work, 
with specific emphasis on the proposed project manager and construction 
manager.  Provide brief summaries of a minimum of three (3) relevant projects of 
similar size and complexity completed by the firm within the last ten years and a 
minimum of two (2) relevant projects of similar size and complexity completed by 
the proposed project manager within the last ten years, as they relate to the 
project team, Preliminary Scope of Work, local experience, and water treatment 
plant/water supply construction management.  Zone 7 is interested in the 
experience of the project members themselves in addition to the firm.  The 
Proposer’s Project Manager and key personnel assigned to the project will be an 
important factor considered by the Zone 7 selection committee.  There shall be no 
change of key personnel once the Proposal is submitted without the prior written 
approval of Zone 7’s Project Manager.   

 
3. Comments to Preliminary Scope of Work - Comment on the Preliminary 

Scope of Work.  This may be used as an opportunity to expand upon your team’s 
specific experience and expertise, which may be applicable. 

 
4. Work Plan - Describe how the project team will fulfill the Preliminary Scope of 

Work.  Include a matrix of staffing and tasks.  To illustrate your strategy, describe 
tools and techniques you will use and challenges you anticipate, in addressing 
specific issues identified in the Preliminary Scope of Work.   

 
5. References - From recent applicable experience of the project manager and key 

staff, list two relevant projects and the agency, staff contact name, address, and 
telephone number for each. 

 
6. Resumes of the proposed project team must also be submitted. 
  
7. The total proposal length should not exceed ten (10) pages, not including a 

cover letter (optional), resumes, and the fee proposal. 
 

Attachments: 
 
The following attachments to this RFP are provided to facilitate proposal creation:   
 

• Attachment 1:  Project location map 
• Attachment 2:  Sample Professional Services Agreement 

 


