



**WATER  
AGENCY**

# **Award of Construction Phase Contract for North Canyons EV Chargers**

Zone 7 Board Meeting  
April 16, 2025

# Contents

- Policy and Strategic Alignment
- Regulatory Requirements
- Project Features
- Construction Bid Results
- Schedule
- Recommendation





# Policy and Strategic Alignment

- Fleet Electrification
- Aligned with 2025-2029 Strategic Plan
- Consistent with Energy Policy adopted in 2024
- Identified as a required project in the Energy Master Plan project prioritization



# 15

Develop and Implement an Energy Master Plan


# Regulatory Requirements

- California Air Resources Board (CARB)
- Advanced Clean Fleets (Medium/Heavy Duty)
  - 50% purchases now → goes to 100% in 2027
- Advanced Clean Cars II (all other vehicles)
  - All vehicles sold to be zero-emission by 2035





# Zone 7 Fleet Locations






# North Canyons EV Chargers Project



*Example Only*

# Project Features



# Construction Bid Results


- Advertised Feb 21, 2025
- Opened Mar 27, 2025
- 6 bids, 2 responsive/responsible
- Lowest responsive and responsible bidder

Bidder	Bid Amount ↑
<b>Aztec Consultants</b>	<b>\$479,000</b>
Bockmon and Woody	\$596,500



# Schedule

- Construction phase = 9 months



# Project Funding and Recommendation

- Budgeted in Fund 120
- Award construction contract to Aztec Consultants
- Not to exceed amount of \$526,900 including 10% contingency





# Questions?

